STATE OF CALI FORNI A B
Bl D OPENI NG DATE 05/ 08/ 03
CONTRACT NUMBER 11- 199364
LOCATI ON 11-1MP-111-13.0/22.1
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED 23

NUMBER OF BI DDERS 5

PROGRAM ELEMENTS P

FUND TOTAL
ENG NEERS EST

HE14

Bl D TOTAL

12, 307, 614. 00 5

13, 386, 767. 00 4

13, 495, 154. 00 1

15, 273, 552. 00 3

16, 211, 690. 00 2

15, 810, 000
15, 753, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
I N I MPERI AL COUNTY | N AND NEAR
BRAWLEY FROM 0.1 KM SOUTH CF

WORTHI NGTON ROAD TO 0.4 KM NORTH OF
ROUTE 78

CONSTRUCT 4 LANE EXPRESSWAY

9. 0%

3, 445, 386. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

05/ 12/ 03
CONTRACT CCDE 'A '
100 CONTRACT | TEMS

FEDERAL AID ACNH-P111-(065)E

TOTAL NUMBER OF WORKI NG DAYS

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

KIEWT PAC FI C CO

P O BOX 1769
VANCOUVER CA 98668

VANCE CORPCRATI ON

2271 NORTH LOCUST AVENUE
RI ALTO CA 92377
F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92083-8831

PAVE TECH I NC

735 LAGUNA DR
CARLSBAD CA 92008

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

360 693-1478
00433176
360 693-5582

909 355-4333
00414567
909 355-4339

760 727-9767
00772589
760 727-9803

760 729-7592
00720394
760 729-6158

385

PERCENT UNDER EST 21. 87



11- 199364 Bl D245

11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 08/ 03 05/ 12/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX ENVI RONMENTAL CONTAM NATED SO LS
ANAHEI M CA
BARTHOLOVEW ENTERPRI SES PORTLAND CEMENT CONCRETE PAVEMENT
WOODLAND CA
BERT W SALAS STORM DRAI' N
SANTEE CA
Hl GHLI GHT ELECTRI C ELECTRI CAL

Rl VERSI DE CA

JOHN S MEEK COVPANY Pl LI NG
SAN PEDRO CA

CUR VALLEY FENCE FENCE AND GUARD RAI L
RI DGECREST CA



11- 199364 Bl D245
11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 08/ 03 05/ 12/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX ENVI RONMENTAL RECOVERY HAZARDOUS MATERI ALS
ANAHEI M CA
DI VERSI FI ED CONCRETE CUTTI NG PORTLAND CEMENT CONCRETE PAVEMENT AND SAW AND SEAL
SPARKS NV
FI NE GRADE EQUI PMENT GRADI NG AND BASE
PALMDALE CA
JOHN S MEEK COVPANY FOUNDATI ON PI LE
SAN PEDRO CA
OUR VALLEY FENCE FENCE AND METAL BEAM GUARD RAI L
RI DGECREST CA
SELECT ELECTRI C I NC ELECTRI C
SPRI NG VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE PLACE ASPHALT CONCRETE DI KE
LI NCOLN CA

CONTI NUED

COFFMAN SPECI ALI TI ES
SAN DI EGO CA

E J SALGADO
ALTA LOVA CA

Hl GHLI GHT ELECTRI C
Rl VERSI DE CA
ON NEXT PAGE

PORTLAND CONCRETE CEMENT PAVEMENT AND JO NT SEAL

BRI DGE AND STRUCTURE CONCRETE

ELECTRI CAL



11- 199364 Bl D245

11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 08/ 03 05/ 12/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 JOHN S MEEK Pl LI NG
SAN PEDRO CA

CUR VALLEY FENCE FENCE AND METAL BEAM GUARD RAI L
RI DGECREST CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AGGREGATE PRODUCTS ASPHALT CONCRETE DI KE, PAVI NG AND COLD PLANE ( PARTI AL)

Pl CO RI VERA CA
AGGREGATE PRODUCTS CLEARI NG, GRUBI NG AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
PI CO RI VERA CA
APEX ENVI RONMENTAL HAZARDOUS MATERI AL( PARTI AL)
ANAHEI M CA
BURT W SALAS | NC STORM DRAI N AND UNDERGROUND WORK ( PARTI AL)
SANTEE
C P R TRUCKI NG HAUL PORTLAND CEMENT CONCRETE ( PARTI AL)
SYLMAR CA
FI NE GRADI NG EQUI PMENT | NC GRADI NG AND AGGREGATE BASE ( PARTI AL)
LANCASTER CA
JOHN S MEEKS DRI VEN PI LE ( PARTI AL)

SAN PEDRO CA

CUR VALLEY FENCE FENCI NG AND JO NT SEALS ( PARTI AL)
RI DGECREST CA
CONTI NUED ON NEXT PAGE



11- 199364 Bl D245
11-1MP- 111 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 08/ 03 05/ 12/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 OUR VALLEY FENCE METAL BEAM GUARD RAI L AND M NOR CONCRETE ( PARTI AL)
RI DGECREST CA
PENHALL COVPANY SAW AND SEAL JO NTS ( PARTI AL)
SAN DI EGO CA
SELECT ELECTRIC ELECTRI CAL ( PARTI AL)
SPRI NG VALLEY CA
TERRA TRUCKI NG HAUL BASE MATERI AL ( PARTI AL)
BRAW.EY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL | TEM 89 ( PARTI AL)
POVONA CA

CONTI NUED

ATLAS FENCE CO
SAN DI EGO CA

FI NE GRADE EQUI PMENT | NC
LANCASTER CA

FONTANA STEEL
SAN MARCGOS CA

JOHN S MEEKS CO I NC
SAN PEDRO CA

MOORE ELECTRI C CONSTRUCTI ON | NC
CORONA CA
ON NEXT PAGE

| TEMS 81, 85, 87 AND 88 (PARTIAL)

| TEMS 30 THRU 32, 41 THRU 43 AND 100 ( PARTI AL)

| TEMS 54, 55, 58 AND 89 (PARTIAL)

| TEM5 51 AND 52

| TEMS 96 THRU 99 ( PARTI AL)



11- 199364 Bl D245

11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

05/ 08/ 03 05/ 12/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG | NC | TEM 27 ( PARTI AL)

RI VERSI DE CA
STATEW DE SAFETY AND SI GNS | NC | TEMS 10, 12 THRU 16, 18, 20, 22, 59 THRU 61 ( PARTI AL)
SAN DI EGO CA
STATEW DE SAFETY AND SI GNS | NC | TEMS 82 THRU 84 ( PARTI AL)
SAN DI EGO CA
SUDHAKAR CO | NC | TEMS 14, 21, 90 AND 95 (PARTIAL)

RI ALTO CA



11- 199364 Bl D245

11-1MP- 111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 30, 000. 00* 30, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 385 1, 800. 00 693, 000. 00
3 073026 300 MM TEMPORARY CULVERT M 260 30. 00 7, 800. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 20, 000. 00* 20, 000. 00
6 030841 SWEEPER EA 1 42,000. 00 42, 000. 00
7 030842 TEMPORARY GRAVEL BAG EA 720 10. 00 7, 200. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 3, 000. 00 27, 000. 00
9 030843 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 15 2,200. 00 33, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 82, 000. 00* 82, 000. 00
12 (S) 120120 TYPE |11 BARRI CADE EA 3 1, 000. 00 3, 000. 00
13 (S) 120140 BARRI CADE (LEFT I N PLACE) EA 4 65. 00 260. 00
14 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 20 40. 00 800. 00
(LEFT I N PLACE)
15 (S) 030844 TRAFFI C PLASTI C DRUVB EA 24 140. 00 3, 360. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 4 7, 500. 00 30, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 300 38. 00 49, 400. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 400. 00 8, 800. 00
19 150206 ABANDON CULVERT EA 3 1, 200. 00 3, 600. 00
20 150645 REMOVE BARRI CADE EA 16 150. 00 2, 400. 00
21 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 370 11. 00 4,070. 00
MARKI NG
22 150742 REMOVE ROADSI DE Sl GN EA 33 130. 00 4, 290. 00
23 150806 REMOVE Pl PE M 94 35. 00 3, 290. 00
24 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
25 150821 REMOVE HEADWALL EA 3 1, 500. 00 4, 500. 00
26 030845 REMOVE SURFACI NG VB 1, 500 10. 00 15, 000. 00
27 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 131, 000 .10 13, 100. 00
(45 MM MAXI MUM)
28 153220 REMOVE CONCRETE ( CHANNEL) MB 220 78.00 17, 160. 00
29 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 170 18. 00 3, 060. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 324, 000. 00* 324, 000. 00
31 170101 DEVELOP WATER SUPPLY LS LUVP SUM 18, 000. 00* 18, 000. 00
32 190101 ROADWAY EXCAVATI ON MB 187, 000 4.20 785, 400. 00
33 030846 ROADWAY EXCAVATI ON ( BURN ASH SO L) VB 250 350. 00 87, 500. 00
34 030847 REMOVE BURN ASH DEBRI S LS LUMP SUM 25, 000. 00* 25, 000. 00



11- 199364 Bl D245

11-1 MP-111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 030848 ROADVWAY EXCAVATI ON VB 110 180. 00 19, 800. 00
(DI ESEL CONTAM NATED SOl L)
36 074018 HEALTH AND SAFETY PLAN LS LUVP SUM 5, 000. 00* 5, 000. 00
37 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 125 60. 00 7.500. 00
38 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 67 210. 00 14, 070. 00
39 193114 SAND BACKFI LL VB 40 140. 00 5. 600. 00
40 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 440 170. 00 74, 800. 00
POLYETHYLENE Pl PE CONDUI T
41 220101 FI' NI SHI NG ROADVAY LS LUMP SUM 32, 000. 00* 32, 000. 00
42 250401 CLASS 4 AGGREGATE SUBBASE VB 63, 300 15. 00 949, 500. 00
43 260201 CLASS 2 AGGREGATE BASE VB 41, 700 27.00 1, 125, 900. 00
44 390155 ASPHALT CONCRETE (TYPE A) TONN 4. 200 47.00 197, 400. 00
45 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 44, 300 36. 00 1, 594, 800. 00
46 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 13, 200 45. 00 594, 000. 00
47 394001 PLACE ASPHALT CONCRETE DI KE M 240 14. 00 3, 360. 00
48 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 40 400. 00 16, 000. 00
49 401000 CONCRETE PAVEMENT VB 28, 600 102. 00 2,917, 200. 00
50 404092 SEAL PAVEMENT JOI NT M 55, 600 3. 00 166, 800. 00
51 (S) 490759 FURNI SH PI LI NG ( CLASS 4000C) M 378 125. 00 47, 250. 00
52 (S) 490760 DRI VE Pl LE (CLASS 4000) EA 28 4, 500. 00 126, 000. 00
53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 280 775. 00 217, 000. 00
54 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 45 725. 00 32, 625. 00
(TYPE EQ
55 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 95 1, 850. 00 175, 750. 00
56 510526 M NOR CONCRETE ( BACKFI LL) VB 380 135. 00 51, 300. 00
57 (S) 519120 JONT SEAL (MR 15 MV) M 50 230. 00 11, 500. 00
58 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 25, 400 2.00 50, 800. 00
59 566011 ROADSI DE SI GN - ONE POST EA 60 240. 00 14, 400. 00
60 566012 ROADSI DE SI GN - TWD POST EA 4 350. 00 1, 400. 00
61 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 150. 00 450. 00
METHOD)
62 620904 300 MM ALTERNATI VE Pl PE CULVERT M 140 160. 00 22, 400. 00
63 620913 600 MM ALTERNATI VE Pl PE CULVERT M 400 190. 00 76, 000. 00
64 652357 300 MM REI NFORCED CONCRETE PI PE M 35 190. 00 6. 650. 00
(CLASS |11, RUBBER GASKET JO NT)
65 652359 450 MM REI NFORCED CONCRETE Pl PE M 55 220. 00 12, 100. 00
(CLASS |11, RUBBER GASKET JO NT)
66 652361 600 MM REI NFORCED CONCRETE PI PE M 450 230. 00 103, 500. 00

(CLASS 111, RUBBER GASKET JO NT)



11- 199364 Bl D245

11-1 MP-111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
67 030850 350 MM POLYVI NYL CHLORI DE Pl PE M 95 250. 00 23, 750. 00
68 030851 450 MM POLYVI NYL CHLORI DE Pl PE M 270 220. 00 59, 400. 00
69 030852 600 MM POLYVI NYL CHLORI DE Pl PE M 17 240. 00 4, 080. 00
70 030853 900 MM POLYVI NYL CHLORI DE PI PE M 120 510. 00 61, 200. 00
71 705220 300 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
72 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 525. 00 525. 00
73 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 550. 00 1, 100. 00
74 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 6 600. 00 3. 600. 00
75 707471 900 MM PRECAST CONCRETE Pl PE RI SER M 2 700. 00 1, 400. 00
76 030854 REI NFORCED CONCRETE MANHOLE EA 10 3, 200. 00 32, 000. 00
( PRE- CAST)
77 721009 ROCK SLOPE PROTECTI ON VB 56 225. 00 12, 600. 00
(FACING, METHOD B)
78 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) VB 16 550. 00 8, 800. 00
79 729010 ROCK SLOPE PROTECTI ON FABRI C MR 110 7.00 770. 00
80 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 437 5. 00 7, 185. 00
81 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 9, 500 10. 00 95, 000. 00
82 820107 DELI NEATOR ( CLASS 1) EA 70 35. 00 2. 450. 00
83 820114 KI LOVETER POST MARKER EA 12 52. 00 624. 00
84 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 20 52. 00 1, 040. 00
85 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 46 175. 00 8, 050. 00
86 833080 CONCRETE BARRI ER ( TYPE K) M 330 70. 00 23, 100. 00
87 (S) 839521 CABLE RAI LI NG M 26 200. 00 5, 200. 00
88 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 200. 00 13, 200. 00
89 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 90 470. 00 42, 300. 00
90 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 400 28. 00 11, 200. 00
91 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 530 2.50 3, 825. 00
92 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 580 1. 50 870. 00
(BROKEN 3.66 M- 0.92 M
93 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 82, 000 .22 18, 040. 00
94 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 500 1. 30 3, 250. 00
95 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4. 570 3. 00 13, 710. 00
96 (S) 860301 SI GNAL AND LI GHTI NG LS LUVP SUM 125, 000. 00* 125, 000. 00
97 (S) 860401 LI GHTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
98 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUVP SUM 35, 000. 00* 35, 000. 00
99 (S) 030855 SALVAGE TRAFFI C MONI TORI NG EQUI PMENT LS LUMP SUM 3, 000. 00* 3. 000. 00
100 999990 NOBI LI ZATI ON LS LUVP SUM 630, 000. 00* 630, 000. 00

TOTAL 12, 307, 614. 00



11- 199364 Bl D245

11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 08/ 03 05/ 12/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 30, 000. 00* 30000. 00 10, 000. 00* 10000. 00

2 1, 000. 00 385000. 00 3, 300. 00 1270500. 00 2,550. 00 981750. 00 2, 000. 00 770000. 00

3 36. 00 9360. 00 70. 00 18200. 00 50. 00 13000. 00 70. 00 18200. 00

4 5, 000. 00* 5000. 00 4, 000. 00* 4000. 00 2, 000. 00* 2000. 00 5, 000. 00* 5000. 00

5 10, 000. 00* 10000. 00 6, 000. 00* 6000. 00 22,000. 00* 22000. 00 50, 000. 00* 50000. 00

6 35, 000. 00 35000. 00 84, 000. 00 84000. 00 70, 000. 00 70000. 00 300, 000. 00 300000. 00

7 5.00 3600. 00 10. 00 7200. 00 5.00 3600. 00 10. 00 7200. 00

8 250. 00 2250. 00 1, 500. 00 13500. 00 2,200. 00 19800. 00 1, 000. 00 9000. 00

9 1, 000. 00 15000. 00 7, 500. 00 112500. 00 8, 000. 00 120000. 00 1, 600. 00 24000. 00
10 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00
11 80, 000. 00* 80000. 00 50, 000. 00* 50000. 00 44,000. 00* 44000. 00 100, 000. 00* 100000. 00
12 81. 00 243.00 500. 00 1500. 00 100. 00 300. 00 55. 00 165. 00
13 81. 00 324. 00 150. 00 600. 00 100. 00 400. 00 70. 00 280. 00
14 22.00 440. 00 25. 00 500. 00 40. 00 800. 00 35.00 700. 00
15 35. 00 840. 00 50. 00 1200. 00 50. 00 1200. 00 35.00 840. 00
16 7, 000. 00 28000. 00 25, 000. 00 100000. 00 5, 000. 00 20000. 00 21, 000. 00 84000. 00
17 45. 00 58500. 00 45. 00 58500. 00 45. 00 58500. 00 50. 00 65000. 00
18 170. 00 3740. 00 250. 00 5500. 00 250. 00 5500. 00 170. 00 3740. 00
19 2,000. 00 6000. 00 1, 500. 00 4500. 00 700. 00 2100. 00 500. 00 1500. 00
20 35.00 560. 00 30. 00 480. 00 20. 00 320. 00 10. 00 160. 00
21 10. 00 3700. 00 10. 00 3700. 00 10. 00 3700. 00 12. 00 4440. 00
22 125. 00 4125. 00 75. 00 2475. 00 150. 00 4950. 00 125. 00 4125. 00
23 30. 00 2820. 00 25.00 2350. 00 7.00 658. 00 45. 00 4230. 00
24 150. 00 150. 00 2, 000. 00 2000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
25 150. 00 450. 00 2,000. 00 6000. 00 400. 00 1200. 00 1, 500. 00 4500. 00
26 11. 00 16500. 00 9. 00 13500. 00 24. 00 36000. 00 45. 00 67500. 00
27 .90 117900. 00 .90 117900. 00 1.20 157200. 00 .89 116590. 00
28 45. 00 9900. 00 70. 00 15400. 00 50. 00 11000. 00 150. 00 33000. 00
29 1.00 170. 00 25.00 4250. 00 20. 00 3400. 00 20. 00 3400. 00
30 324, 000. 00* 324000. 00 55, 000. 00* 55000. 00 324, 000. 00* 324000. 00 52, 000. 00* 52000. 00
31 18, 000. 00* 18000. 00 18, 000. 00* 18000. 00 18, 000. 00~ 18000. 00 18, 000. 00* 18000. 00
32 3.10 579700. 00 3.00 561000. 00 6. 50 1215500. 00 3.10 579700. 00
33 128. 00 32000. 00 500. 00 125000. 00 400. 00 100000. 00 400. 00 100000. 00
34 21, 250. 00* 21250. 00 25, 000. 00* 25000. 00 85, 000. 00* 85000. 00 100, 000. 00* 100000. 00
35 52. 00 5720. 00 550. 00 60500. 00 140. 00 15400. 00 500. 00 55000. 00
36 12, 950. 00* 12950. 00 4, 000. 00* 4000. 00 18, 000. 00* 18000. 00 10, 000. 00* 10000. 00
37 27.00 3375. 00 50. 00 6250. 00 32.00 4000. 00 70. 00 8750. 00
38 35.00 2345. 00 100. 00 6700. 00 134. 00 8978. 00 120. 00 8040. 00
39 1.00 40. 00 50. 00 2000. 00 120. 00 4800. 00 150. 00 6000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11- 199364

11-1WMP-111
05/ 08/ 03
SECOND
BI D AMOUNT

235.00 103400. 00
10, 000. 00* 10000. 00
17.00 1076100. 00
35.00 1459500. 00
45. 34 190428. 00
38. 42 1702006. 00
56. 27 742764. 00
21.50 5160. 00
250. 00 10000. 00
123.55 3533530. 00
1.00 55600. 00
30. 00 11340. 00
3, 530. 00 98840. 00
980. 00 274400. 00
970. 00 43650. 00
835. 00 79325. 00
120. 00 45600. 00
230. 00 11500. 00
1.15 29210. 00
250. 00 15000. 00
350. 00 1400. 00
150. 00 450. 00
171. 00 23940. 00
226. 00 90400. 00
284. 00 9940. 00
240. 00 13200. 00
228. 00 102600. 00
110. 00 10450. 00
170. 00 45900. 00
150. 00 2550. 00
270. 00 32400. 00
770. 00 770. 00
780. 00 780. 00
850. 00 1700. 00
400. 00 2400. 00
1, 200. 00 2400. 00
1, 700. 00 17000. 00
150. 00 8400. 00
435. 00 6960. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
100. 00 44000. 00
20, 000. 00* 20000. 00
19. 00 1202700. 00
29. 30 1221810. 00
41. 50 174300. 00
38. 30 1696690. 00
56. 20 741840. 00
14. 00 3360. 00
550. 00 22000. 00
120. 00 3432000. 00
1.55 86180. 00
31.00 11718. 00
3, 650. 00 102200. 00
700. 00 196000. 00
860. 00 38700. 00
1, 500. 00 142500. 00
130. 00 49400. 00
190. 00 9500. 00
1.50 38100. 00
155. 00 9300. 00
360. 00 1440. 00
155. 00 465. 00
125. 00 17500. 00
200. 00 80000. 00
255. 00 8925. 00
225.00 12375. 00
215. 00 96750. 00
175. 00 16625. 00
200. 00 54000. 00
425. 00 7225. 00
365. 00 43800. 00
275. 00 275. 00
375. 00 375. 00
450. 00 900. 00
175. 00 1050. 00
850. 00 1700. 00
3, 700. 00 37000. 00
150. 00 8400. 00
600. 00 9600. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

86. 00 37840. 00
45, 000. 00* 45000. 00
20. 00 1266000. 00
30. 00 1251000. 00
52.00 218400. 00
44. 00 1949200. 00
61. 00 805200. 00
15. 00 3600. 00
250. 00 10000. 00
115. 00 3289000. 00
3.00 166800. 00
150. 00 56700. 00
1, 500. 00 42000. 00
650. 00 182000. 00
650. 00 29250. 00
750. 00 71250. 00
95. 00 36100. 00
200. 00 10000. 00
2.00 50800. 00
320. 00 19200. 00
700. 00 2800. 00
150. 00 450. 00
120. 00 16800. 00
165. 00 66000. 00
190. 00 6650. 00
320. 00 17600. 00
215. 00 96750. 00
200. 00 19000. 00
120. 00 32400. 00
150. 00 2550. 00
230. 00 27600. 00
350. 00 350. 00
430. 00 430. 00
700. 00 1400. 00
300. 00 1800. 00
1, 100. 00 2200. 00
6, 900. 00 69000. 00
200. 00 11200. 00
460. 00 7360. 00

Bl D245
PAGE 11
05/ 12/ 03
FI FTH
Bl D AMOUNT
250. 00 110000. 00
80, 000. 00* 80000. 00
18.75 1186875. 00
31. 25 1303125. 00
56. 50 237300. 00
41. 00 1816300. 00
64. 00 844800. 00
20. 00 4800. 00
1, 000. 00 40000. 00
128. 00 3660800. 00
3.00 166800. 00
153. 00 57834. 00
1,425. 00 39900. 00
400. 00 112000. 00
700. 00 31500. 00
200. 00 19000. 00
225.00 85500. 00
60. 00 3000. 00
1.30 33020. 00
320. 00 19200. 00
685. 00 2740. 00
150. 00 450. 00
100. 00 14000. 00
150. 00 60000. 00
700. 00 24500. 00
740. 00 40700. 00
780. 00 351000. 00
675. 00 64125. 00
730. 00 197100. 00
760. 00 12920. 00
1, 200. 00 144000. 00
1, 500. 00 1500. 00
1, 500. 00 1500. 00
1, 600. 00 3200. 00
2,000. 00 12000. 00
1, 000. 00 2000. 00
2,000. 00 20000. 00
500. 00 28000. 00
600. 00 9600. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99

100
TOT

11- 199364

11-1wP-111
05/ 08/ 03
SECOND

BI D AMOUNT
4.00 440. 00
2.00 2874. 00
7.25 68875. 00
30. 00 2100. 00
45. 00 540. 00
20. 00 400. 00
197. 00 9062. 00
27.00 8910. 00
150. 00 3900. 00
2, 650. 00 15900. 00
345. 00 31050. 00
28. 00 11200. 00
2.40 3672. 00
1.40 812. 00
.24 19680. 00
1.30 3250. 00
2.90 13253. 00
141, 280. 00* 141280. 00
27,860. 00* 27860. 00
35, 864. 00* 35864. 00
900. 00* 900. 00
1, 300, 000. 00* 1300000. 00

13, 386, 767. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
5.00 550
3.00 4311
11.50 109250
25. 00 1750
25.00 300
25. 00 500
200. 00 9200
20. 00 6600
155. 00 4030
2,750. 00 16500
250. 00 22500
30. 00 12000
2.50 3825
1.50 870
.25 20500
1.50 3750
3. 00 13710.
150, 000. 00* 150000
27,000. 00* 27000.
35, 000. 00* 35000.
2, 600. 00* 2600.
610, 000. 00* 610000

13, 495, 154. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3.00 330
3.00 4311
8. 00 76000
30. 00 2100
50. 00 600
20. 00 400
170. 00 7820
69. 00 22770
30. 00 780
2,500. 00 15000
245. 00 22050
30. 00 12000
2.50 3825
1.50 870
.25 20500
1.50 3750
3.00 13710.
142, 000. 00* 142000
28, 000. 00* 28000.
36, 000. 00* 36000.
1, 000. 00~ 1000.
1, 520, 000. 00* 1520000

15, 273, 552. 00

Bl D245
PAGE 12
05/ 12/ 03
FI FTH
Bl D AMOUNT
5.00 550.
10. 00 14370
11. 00 104500.
58. 00 4060.
95. 00 1140.
26. 00 520.
275. 00 12650
50. 00 16500
210. 00 5460.
2,230.00 13380
250. 00 22500
25.00 10000
1.70 2601.
1.65 957.
.30 24600.
.95 2375.
2.50 11425.
146, 950. 00* 146950
26, 453. 00* 26453
34, 000. 00* 34000.
2, 550. 00~* 2550
2,272, 000. 00* 2272000

16, 211, 690. 00



